# APA - Maple Street Garage

920 Maple Street, Allentown, 18102, United States of America

Sent proposal: \$475,615

Submitted Apr 21, 2021 at 1:49 PM EDT

### Scheurmann Excavating

5285 W Coplay Rd, Whitehall, PA 18052, USA Mike Heffelfinger I Project Manager I +1 610-262-5000 I +1 484-221-1465 I mikeh@schexc.com



Description	Quantity Unit Cost	Total Cos
Mobilization, Layout, Location		\$28,575
Soil and Erosion Control		\$24,315
Excavation and Hauling		\$53,425
Earthwork		\$54,330
Clearing and Demolition		\$75,425
Prep for Sidewalks, Curbs & Aprons		\$49,905
Water (demolition/reconnect, new service)		\$46,205
Storm Sewer Feeds		\$85,960
Traffic Control		\$9,000
Line Striping per Plan (double bar)		\$14,265
Landscaping		\$25,210
Miscellaneous (gates, fence)		\$9,000
Base Bid		\$475,615
ALTERNATES		
Shoring		\$25,250
Installation of Sidewalks, etc.		\$108,110
Design/Build Drainage System in Garage		\$0
Rock Allowance Budget		\$25,250
Over Excavation Allowance Budget		\$108,070
Paving at Maple Street		\$52,660

## APA - Maple Street Garage

920 Maple Street, Allentown, 18102, United States of America

We will provide all labor, materials, and supervision necessary to complete all work as set forth in the contract documents including all applicable sales tax and delivery

Yes

#### SCOPE-SPECIFIC INFORMATION AND UNIT COSTS

Duration for Bulk Excavation Prepped and Ready for Foundations	20 work days
Duration for Drainage System Installation and Backfill	10 work days
Duration for Prep and Grading for Sidewalks	20 work days
Duration for Over Excavation and Foundation Excavation	20 work days

#### ADDITIONAL INFORMATION

Notes Earthwork includes garage to subgrade only.

FG of building pad at completion of earthwork

Pile cap, footings exc/bkfill and spoils export by others

Site concrete work includes tree grates (mtl in base, install in alternate)

No detail for fence/gates (allowance included)

Shoring alternate is an allowance

All pricing includes earth backfill only (cost of stone not included) \$0.00 for Design/Build Drainage System in Garage is NO BID

#### ATTACHMENTS

Maple St Garage Bid Docs 2... (955 KB)

Maple St Garage Sitework 2... (442 KB)